Construction Cost Estimates Summary

Major Basin Basin 7
Alternative| Conveyance Detention Local
Total Cost
Item Total Cost ($) Total Cost ($) (%)

Channels 772,006 0 0
Culverts 4,627,700 1,145,500 117,000
Drop Structures 118,200 0 -
Detention Facilities - 3,119,081 0
Bridges - 495,000 0

Leeves -

Sub-Total (Rounded) $5,518,000 $4,760,000 $117,000

30% Construction Contingency  $1,655,400 $1,428,000 $35,100
15% Engineering Contingency  $827,700 $714,000 $17,550
Total (Rounded) $8,001,000 $6,902,000 $170,000
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IJRS Table 7-1-CH

Channel Cost Estimates
Major Basin 7 Alternative - Conveyance

Existing 100- Proposed 100- | Design Channel Excavation
Channel and Reach yr Flow (cfs) | yr Flow (cfs) | Flow (cfs) Length Channel Type Material (CY) Unit Cost ($) = Total Cost ($)
DCTS Channel Reach Southern Dr. to
W. Shoshone Ave. 1,703 1,845 2,000 950 Flat Channel Design Grass 16,256 170 161,883
DCTS Channel Reach W. Shoshone Ave.
to College Park Cir. 1,764 1,956 2,000 3,300 Steep Channel Design Grass 46,842 145 477,111
DCTS Channel Reach W. Sinclair St. to
College Park Cir. 1,766 1,953 2,000 920 Steep Channel Design Grass 13,059 145 133,013
Sub-Total $772,006
Table 7-2-CH
Channel Cost Estimates
Major Basin 7 Alternative - Detention | (Community Park Pond)
Existing 100- | Proposed 100- | Design | Channel Excavation
Channel and Reach yr Flow (cfs) = yr Flow (cfs) | Flow (cfs) @ Length Channel Type Material (CY) Unit Cost ($) = Total Cost ($)
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Sub-Total

$0




URS

Table 7-1-CU

Culvert Cost Estimate
Major Basin 7 Alternative - Conveyance

End
Number Section
Design Future 100-  Necessary Facility for Future 100-year of Culvert Unit | Unit Cost
Point Road Crossing Channel and Reach Existing Size yr Flow (cfs) Flow Culverts |Length (ft)!| Cost ($) ($) Total Cost ($)
- ) CBC 2-10'x &'
7-214 Sinclair St. Sunburst Drainage Way CBC 12'x 5 739 2 1915 850 40,000 3,295,500
) CBC 2-10'x 2.5'
7-222 Arapahoe Ave. Sunburst Drainage Way CBC 10x 2.5' 355 2 60 850 40,000 142,000
4'X6.3 Ellipse RCP, 2-54" CBC 3-10X &'
7-209 Southern Dr. Donkey Creek S. Trib. ~ RCP, 96" RCP & 114" RCP 1889 3 50 850 40,000 167,500
) CBC 3-14% 7'
7-206 Shoshone Ave. Donkey Creek S. Trib. CBC 2-14'x 5' 1879 3 141 1,400 40,000 632,200
) CBC2-14'x 9
7-203 College Park Donkey Creek S. Trib. CBC14'x9' 1956 2 75 1,550 40,000 272,500
7-261 Chrisinick | Saunders Drainage Way | RCP 42" 277 CBC12'x &' 1 60 1,300 40,000 118,000
* Length is based on Future Land Use Road widths Sub-Total $4,627,700
Table 7-2-CU
Culvert Cost Estimate
Major Basin 7 Alternative - Detention
End
Number Section
Facility Future 100-  Necessary Facility for Future 100-year of Culvert Unit | Unit Cost
Number Road Crossing Channel and Reach Existing Size yr Flow (cfs) Flow Culverts |Length (ft)!| Cost ($) ($) Total Cost ($)
7-206 Shoshone Ave. Donkey Creek S. Trib. CBC 2-14'x 5' 1,094 CBC 2-14'x6' 2 140 1,400 40,000 432,000
4'X6.3 Ellipse RCP, 2-54" CBC3-10'x 7
7-209 Southern Dr. Donkey Creek S. Trib.  RCP, 96" RCP & 114" RCP 1,801 3 140 850 40,000 397,000
7-261 Chrisinick | Saunders Drainage Way | RCP 42" 61 CBCS5' x 4 1 395 700 40,000 316,500
* Length is based on Future Land Use Road widths Sub-Total $1,145,500
Table 7-2-CU
Culvert Cost Estimate
Major Basin 7 Alternative - Local
End
Number Section
Facility Future 100-  Necessary Facility for Future 100-year of Culvert Unit | Unit Cost
Number Road Crossing Channel and Reach Existing Size yr Flow (cfs) Flow Culverts |Length (ft)!| Cost ($) ($) Total Cost ($)
7-240 Enzidr Remington Trib RCP 2-48" 124 Add 48" 1 118 142 10,000 26,756
7-252 Shoshone Ave Enzi Trib CMP 18" 61 Replace with 7'x2.5' 1 110 700 40,000 117,000
* Length is based on Future Land Use Road widths Sub-Total  $117,000
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Storage
Volume Excavation Excavation
Detention Name (ac-ft) cy) Cost ($)
Unit costs <10,000CY : 8.00
>10,000CY : 5.00
Storage
Volume Excavation Excavation
Detention Name (ac-ft) (CY) Cost ($)
Unit costs <10,000CY : 8.00
>10,000CY : 5.00
City Land Detention 130 274,165 1,370.825
Saunders Detention 15 34,605 173,025
Sunburst Detention 9 33,916 169,580
Hitt Estates Detention 8 500 4,000
Storage
Volume Excavation Excavation
Detention Name (ac-ft) cy) Cost ($)
Unit costs <10,000CY : 8.00
>10,000CY : 5.00

City Land Detention
Community Park Detention
Saunders Detention
Sunburst Detention
Hitt Estates Detention
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Embankment

(9]

Embankment

)

29,128
268.00
200.00
500.00

Embankment

(9]

Table 7-2-D
Detention Facility Construction Cost Estimates

Major Basin 7 Alternative Detention |

Low Level
Length of Outlet Low Level
Topsoil Low Level Low Level Low Level CostLow Level Conveyance Outlet
Cost at Outlet Intake Outlet Outlet Outlet End Conveyance  Spillway
Embankment Reveg. Topsoil 4" Thick Seeding Structure/ Conveyance Conveyance Conveyance Treatment End Treatment Flow Rate Spillway
Cost ($) Area (SF) (CcY) $) Cost ($) EA ($) Structure Type Structure (ft)  Structure ($) Type Cost ($) (cfs) Cost ($) Total Cost ($)
22.00 20.00 2400 5800
Sub-Total $0
Table 7-3-D
Detention Facility Construction Cost Estimates
Major Basin 7 Alternative Detention I
Low Level
Length of Outlet Low Level
Topsoil Low Level Low Level Low Level CostLow Level Conveyance Outlet
Cost at Outlet Intake Outlet Outlet Outlet End Conveyance  Spillway
Embankment Reveg. Topsoil 4" Thick Seeding Structure/ Conveyance Conveyance Conveyance Treatment End Treatment Flow Rate Spillway
Cost ($) Area (SF) (CY) $) Cost ($) EA ($) Structure Type Structure (ft)  Structure ($) Type Cost ($) (cfs) Cost ($) Total Cost ($)
22.00 20.00 2400 5800
640,816 821,229 10,128 202,570 45,247 5,800 20'X4' CBC 60 102,000 HW & Ww 20,000 2016 49,159 2,436,417
5,896 234,968 2,898 57,959 12,946 5.800 4'X2' CBC 30 10.500 HW & Ww 20,000 277 15,567 301,693
4,400 84,458 1,042 20,833 4,653 5,800 5.5'X2.5'CBC 42 14,700 HW & WW 20,000 355 17,518 257,485
11,000 166,750 2,057 41,132 9,187 5,800 1.5'X1.5'CBC 48 16,800 HW & Ww 20,000 183 15,567 123.486
Sub-Total ~ $3,119,081
Table 7-4-D
Detention Facility Construction Cost Estimates
Major Basin 7 Alternative Detention Il
Low Level
Length of Outlet Low Level
Topsoil Low Level Low Level Low Level CostLow Level Conveyance Outlet
Cost at Outlet Intake Outlet Outlet Outlet End Conveyance  Spillway
Embankment Reveg. Topsoil 4" Thick Seeding Structure/ Conveyance Conveyance Conveyance Treatment End Treatment Flow Rate Spillway
Cost ($) Area (SF) (CcY) $) Cost ($) EA ($) Structure Type Structure (ft)  Structure ($) Type Cost ($) (cfs) Cost ($) Total Cost ($)
22.00 20.00 2400 5800
Sub-Total $0
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Table X
Drop Structure Cost Estimate

Major Basin 7 Alternative - Conveyance

Proposed
Existing 100- 100-yr Flow | Design Channel | Existing Proposed | Elevation No. of | Unit Cost | Total Cost
Channel yr Flow (cfs) (cfs) Flow (cfs) Length (ft)  Slope Slope | Change (ft)| Drops %) (%)
DCTS Channel Reach W.
Sinclair St. to College Park Cir. 1,766 1,953 2,000 920 0.40% 0.20% 1.84 1 39,400 39,400
DCTS Channel Reach W.
Shoshone Ave. to College Park
1,766 1,956 2,000 3,300 0.40% 0.20% 6.6 2 39,400 78,800

Cir.

Sub-Total $118,200
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