Table 6-2
Selected Plan Cost Estimates - Stonepile Creek Watershed

. Construction Subtotal Design
. Construction ; . . Total Cost
Projects Cost Contigency Construction Contigency Land Cost (x$1,000)
(30%) Cost (15%) '
Stonepile Creek Main Stem
Detention
Beltway Regional $ 3,159552 (3% 947,866 [ $ 4,107,417 | $ 616,113 [ $ 104,045 | $ 4,828
Tributary 505 Detention $ 918,576 | $ 275,573 [ $ 1,194,149 | $ 179,122 [ $ - $ 1,373
Tributary 506 Detention $ 2,303,595 | $ 691,078 | $ 2,994,673 | $ 449,201 | $ 258,831 | $ 3,703
Tributary 503 Detention $ 681,055 | $ 204,317 [ $ 885,372 | $ 132,806 | $ 191,432 | $ 1,210
Church Detention $ 1,264,282 | $ 379,285 | $ 1,643,567 | $ 246,535 [ $ 7,342 | $ 1,897
Burlington Lake $ - $ - $ - $ 104,045 | $ 104
Burlington Ditch| $ 531,147 | $ 159,344 | $ 690,491 | $ 103,574 $ 794
Burlington Ditch Diversion Structure| $ 49,000 | $ 14,700 | $ 63,700 | $ 9,555 $ 73
Burlington Ditch @ Hannum| $ 114,250 | $ 34275 | $ 148,525 | $ 22,279 $ 171
Burlington Lake Embankment Culvert| $ 448,000 | $ 134,400 | $ 582,400 | $ 87,360 $ 670
Burlington Lake Outlet| $ 1,248,382 | $ 374515 [ $ 1,622,897 | $ 243,435 $ 1,866
Subtotal - Burlington Lake| $ 2,390,779 | $ 717,234 ($ 3,108,013 | $ 466,202 | $ 104,045 | $ 3,678
Subtotal - Detention $ 16,689
Channel Improvements
BNSF Railroad to DP5-218 $ 748,605 | $ 224582 | $ 973,187 | $ 145,978 $ 1,119
DP5-209 to BNSF Railroad $ 195,714 | $ 58,714 | $ 254,428 | $ 38,164 $ 293
Burma to Warlow Road $ 200,158 | $ 60,047 | $ 260,205 | $ 39,031 $ 299
Warlow Rd. to BNSF $ 201,520 | $ 60,456 | $ 261,976 | $ 39,296 $ 301
Echeta to DP5-233 $ 147,795 | $ 44,338 | $ 192,133 | $ 28,820 $ 221
DP5-233 to DP5-236 $ 154,067 | $ 46,220 | $ 200,287 | $ 30,043 $ 230
Structure Improvements
Garner Lake Road $ 228,500 | $ 68,550 | $ 297,050 | $ 44,558 $ 342
Church Detention $ 193,000 | $ 57,900 | $ 250,900 | $ 37,635 $ 289
BNSF Railroad $ 280,000 | $ 84,000 | $ 364,000 | $ 54,600 $ 419
Burma Ave. $ 193,000 | $ 57,900 | $ 250,900 | $ 37,635 $ 289
Commercial Dr. $ 252,500 | $ 75,750 | $ 328,250 | $ 49,238 $ 377
Newton $ 300,500 | $ 90,150 | $ 390,650 | $ 58,598 $ 449
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Table 6-2
Selected Plan Cost Estimates - Stonepile Creek Watershed

. Construction Subtotal Design
. Construction . . . Total Cost
Projects Cost Contigency Construction Contigency Land Cost (x$1,000)
(30%) Cost (15%) '
Private Drive $ 300,500 | $ 90,150 | $ 390,650 | $ 58,598 $ 449
Stonepile Creek M?g;asltg;ns; $ 16,504,475 |$ 4951343 |$ 21455818 |$ 37218373 |$ 769,740 | $ 21,766
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Table 6-2
Selected Plan Cost Estimates - Stonepile Creek Watershed

. Construction Subtotal Design
. Construction ; . . Total Cost
Projects Cost Contigency Construction Contigency Land Cost (x$1,000)
(30%) Cost (15%) '
: Construction Const.ruction Subtotql De§ign Total Cost
Projects Cost Contigency Construction Contigency Land Cost (x$1,000)
(30%) Cost (15%) '
Stonepile Creek Tributaries
Tributary 501 | | |
Storm Sewer Improvements
Foothills Blvd. (DP5-240) $ 206,250 | $ 61,875 | $ 268,125 [ $ 40,219 $ 308
Bridger Rd. (DP5-235) $ 723,640 | $ 217,092 [ $ 940,732 | $ 141,110 $ 1,082
Tributary 502
Storm Sewer Improvements
Warlow Rd. (DP5-246) $ 116,320 | $ 34,896 | $ 151,216 | $ 22,682 $ 174
8th and Rohan (DP5-224) $ 406,980 | $ 122,094 | $ 529,074 | $ 79,361 $ 608
Channel Improvements
U/S Warlow $ 66,567 | $ 19,970 | $ 86,537 | $ 12,981 $ 100
Burma Ave. to 2nd St. $ 97,133 | $ 29,140 | $ 126,274 | $ 18,941 $ 145
Tributary 503
Structure Improvements
Westover Rd. (DP5-234) $ 424,800 | $ 127,440 | $ 552,240 | $ 82,836 $ 635
Tributary 506
Structure Improvements
Westover Rd. (DP5-237) $ 167,500 | $ 50,250 | $ 217,750 | $ 32,663 $ 250
Tributary 504
Storm Sewer Improvements
Gillette Avenue (DP5-220) |$ 612,800 | $ 183,840 | $ 796,640 | $ 119,496 | $ 916
Tributary 509
Storm Sewer Improvements
9th Street $ 137,600 | $ 41,280 | $ 178,880 | $ 26,832 $ 206
Green Avenue and Outfall $ 1,015,000 | $ 304,500 |$ 1,319,500 | $ 197,925 $ 1,517
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Table 6-2
Selected Plan Cost Estimates - Stonepile Creek Watershed

. Construction Subtotal Design
. Construction . . . Total Cost
Projects Cost Contigency Construction Contigency Land Cost (x$1,000)
(30%) Cost (15%) '
: Construction Const.ruction Subtotql De§ign Total Cost
Projects Cost Contigency Construction Contigency Land Cost (x$1,000)
(30%) Cost (15%) '
Tributary 510
Structure Improvements
[-90 (DP5-212) $ 628,000 | $ 188,400 | $ 816,400 | $ 122,460 $ 939
SH 14/16 (DP5-210) $ 183,000 | $ 54,900 | $ 237,900 | $ 35,685 $ 274
BNSF RR (DP5-211) $ 137,500 | $ 41,250 | $ 178,750 | $ 26,813 $ 206
Tributary 511
Channel Improvements
DP5-211 to P5-9 |$ 66,000 | $ 19,800 | $ 85,800 | $ 12,870 | $ 99
Tributary 1102
Structure Improvements
BNSF RR & Echeta Rd. (DP11-212) | $ 241,500 | $ 72,450 | $ 313,950 | $ 47,093 $ 361
Centennial Dr. (DP11-210) $ 5120 | $ 1536 | $ 6,656 | $ 998 $ 8
Tributary 1103
Structure Improvements
1-90 (DP11-203) [$  487,200% 146,160 | $ 633,360 | $ 95,004 | $ 728
Tributary 1104
Structure Improvements
BNSF RR & Echeta Rd. (DP11-211) | $ 14,950 | $ 4,485 | $ 19,435 $ 2,915 $ 22
Centennial Dr. (DP11-220) $ 12,400 | $ 3,720 | $ 16,120 | $ 2,418 $ 19
Tributary 1106
Structure Improvements
BNSF RR & Echeta Rd. (DP11-221) | $ 41,640 | $ 12,492 [ $ 54,132 | $ 8,120 $ 62
Stonepile Creek Tributaries - ¢ 5791900 | $ 1,737,570 | $  7.520470 | $ 1,120,421 S 8,659
Total Cost
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Construction Cost Estimates Summary

Major Basin Stonepile Creek
Alternative| Conveyance Detention
Item Total Cost ($) Total Cost ($)
Channels 15,465,160 2,531,304
Culverts 10,750,000 1,748,000
Drop Structures 906,900 221,000
Detention Facilities - 8,457,859
Bridges 25,726,500 0
Leeves - -
Diversion Structure 49,000

Sub-Total (Rounded) $52,849,000 $13,007,000

30% Construction Contingency $15,854,700 $3,902,100
15% Engineering Contingency  $7,927,350 $1,951,050
Total (Rounded) $76,631,000 $18,860,000
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URS

Table 7-1-CU

Bridge Cost Estimate
Stone Pile Creek Alternative - Conveyance

Constructi
Design Future 100-yr Flow Bridge on Area Unit

Point Road Crossing Channel and Reach (cfs) Road Class Length (ft)* (ft3 Cost ($)| Total Cost ($)
5-201 Garner Lake Rd. Stonepile Creek 6129 Minor Arterial 120 9840 150 1,476,000
5-202 S. Boxelder Rd. Stonepile Creek 6239 Minor Arterial 120 9840 150 1,476,000
5-204 1-90 Stonepile Creek 5608 Major Arterial 115 24380 150 3,657,000
5-205 El Camino Rd. Stonepile Creek 6112 Local 125 8250 150 1,237,500
5-206 Butler Spaeth Rd. Stonepile Creek 6119 Minor Arterial 125 10250 150 1,537,500
5-207 Church Ave. Stonepile Creek 6113 Local 95 6270 150 940,500
5-217 Railroad Stonepile Creek 5006 N/A, use price per lineal foot of track (3 tracks) 480 N/A 5,000 2,400,000
5-219 Railroad St. Stonepile Creek 5409 Local 160 10560 150 1,584,000
5-221 Warlow Dr. Stonepile Creek 4472 Minor Arterial 135 11070 150 1,660,500
5-226 Burma Ave. Stonepile Creek 4424 Minor Arterial 160 13120 150 1,968,000
5-228 Warlow Dr. Stonepile Creek 3937 Minor Arterial 100 8200 150 1,230,000
5-229 Commerical Dr. Stonepile Creek 3937 Local 105 6930 150 1,039,500
5-230 Echeta Rd. Stonepile Creek 3939 Collector 115 7590 150 1,138,500
5-230 Railroad Stonepile Creek 3939 Minor Arterial 115 9430 150 1,414,500
5-231 Hwy 14/16 Stonepile Creek 3861 Major Arterial 115 12190 150 1,828,500

| 5-232 ‘ Newton Rd. ‘ Stonepile Creek 3573 Local 115 7590 150 1,138,500

1 Length is based on Future Land Use Road widths $25,726,500

Table 7-2-CU
Bridge Cost Estimate
Stone Pile Creek Alternative - Detention
Constructi
Design Future 100-yr Flow Bridge on Area Unit

Point Road Crossing Channel and Reach (cfs) Road Class Length (ft)* (ft3 Cost ($)| Total Cost ($)

: Length is based on Future Land Use Road widths
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Table 7-1-CH

Channel Cost Estimates

Stonepile Creek Alternative - Conveyance
Existing 100- | Proposed 100- | Design | Channel Excavation
Channel and Reach yr Flow (cfs) | yr Flow (cfs) | Flow (cfs) | Length Channel Type Material (CY) Unit Cost ($) | Total Cost ($)
Lower Stonepile Channel Capacity (1-90 570
to DP 5-203) 6152 6152 6,500 Flat Channel Design Grass 28,120 472 269,024
Lower Stonepile Channel Capacity (EI 2000 Concrete Channel
Camino Rd. to 190) 5571 5571 6,000 Design Concrete 71,556 1,922 3,844,879
Lower Stonepile Channel Capacity 600 Concrete Channel
(Butler Spaeth to EI Camino Rd.) 6112 6112 6,500 Design Concrete 22,800 2,152 1,290,930
Lower Stonepile Channel Capacity 700 Concrete Channel
(Church St. to Butler Spaeth) 6098 6098 6,500 Design Concrete 26,600 2,152 1,506,086
Lower Stonepile Channel Capacity (4th 2800
St to Church St)) 6113 6113 6,500 Flat Channel Design Grass 138,133 324 907,122
Lower Stonepile Channel Capacity (DP 1250
5-215 to DP 5-209) 5890 5890 6,000 Steep Channel Design Grass 40,417 325 406,189
Lower Stonepile Channel Capacity 2300 Concrete Channel
(Brooks St. to Railroad) 4986 4986 5,000 Design Concrete 67,978 1,600 3,680,296
Lower Stonepile Channel Capacity 2650
(Warlow Dr. to Railroad St.) 5354 5354 5,500 Steep Channel Design Grass 76,850 205 543,897
Lower Stonepile Channel Capacity (DP 730
5-225 to Warlow Dr.) 4464 4464 4,500 Steep Channel Design ~ Grass 20,298 275 200,464
Lower Stonepile Channel Capacity (DP 1600
5-226 to DP 5-225) 4560 4560 5,000 Flat Channel Design Grass 61,156 253 405,306
Lower Stonepile Channel Capacity (DP 600
5-227 to Burma Ave.) 4424 4424 4,500 Flat Channel Design Grass 19,600 316 189,593
Lower Stonepile Channel Capacity 200
(Warlow Dr. to DP 5-227) 4067 4067 4,500 Flat Channel Design Grass 9,800 316 94,796
Lower Stonepile Channel Capacity 300
(Commercial Dr. to Warlow Dr.) 3937 3937 4,000 Flat Channel Design Grass 9,133 295 88,557
Lower Stonepile Channel Capacity 1400
(Echeta Rd. to Commercial Dr.) 3937 3937 4,000 Flat Channel Design Grass 42,622 295 413,266
Lower Stonepile Channel Capacity (Hwy| 430
14-16 to Echeta Rd) 3921 3921 4,000 Steep Channel Design ~ Grass 9,603 227 97,537
Lower Stonepile Channel Capacity 860
(Newton Rd. to Hwy 14-16) 3571 3571 4,000 Steep Channel Design ~ Grass 19,207 227 195,074
Lower Stonepile Channel Capacity (DP 260
5-233 to Newton Rd) 3573 3573 4,000 Steep Channel Design Grass 8,040 227 81,659
Lower Stonepile Channel Capacity (DP 1850
5-236 to DP 5-233) 3542 3542 4,000 Steep Channel Design Grass 41,317 227 419,636
Lower Stonepile Channel Capacity (DP 2500
5-239to DP 5-236) 3348 3348 3,500 Steep Channel Design Grass 47,500 194 485,309
Upper Stonepile Creek Channel (DP 11
204 to DP 11-200) 3143 3143 3,500 1780 gteep Channel Design ~ Grass 33,820 194 345,540
Sub-Total ~ $15,465,160
Table 7-2-CH
Channel Cost Estimates
Stonepile Alternative - Detention
Existing 100- | Proposed 100- | Design | Channel Excavation
Channel and Reach yr Flow (cfs) | yr Flow (cfs) | Flow (cfs) | Length Channel Type Material (CY) Unit Cost ($) | Total Cost ($)
Lower Stonepile Channel Capacity (DP 1341 Concrete Channel
5-215 to DP 5-209) 5890 1,400 1250 Design Concrete 12,083 599 748,605
Lower Stonepile Channel Capacity 1163 2300 Concrete Channel
(Brooks St. to Railroad) 4986 1,200 Design Concrete 17,633 489 1,125,353
Lower Stonepile Channel Capacity (DP 2731 600
5-227 to Burma Ave.) 4424 3,000 Flat Channel Design Grass 13,600 222 133,439
Lower Stonepile Channel Capacity 2002 200
(Warlow Dr. to DP 5-227) 4067 3,000 Flat Channel Design Grass 6,800 222 66,719
Lower Stonepile Channel Capacity 1830 200
(Commercial Dr. to Warlow Dr.) 3937 2,000 Flat Channel Design Grass 5,133 170 51,121
Lower Stonepile Channel Capacity 1666
(Echeta Rd. to Commercial Dr.) 3937 1,700 1400 Steep Channel Design Grass 14,428 107 150,399
Lower Stonepile Channel Capacity 1125
(Newton Rd. to Hwy 14-16) 3571 1,200 860 Steep Channel Design Grass 6,689 83 71,620
Lower Stonepile Channel Capacity (DP 1125
5-233 to Newton Rd) 3573 1,200 360 Steep Channel Design Grass 2,800 83 29,981
Lower Stonepile Channel Capacity (DP 1087
5-236 to DP 5-233) 3542 1,100 1850 Steep Channel Design Grass 14,389 83 154,067
Lower Stonepile Channel Capacity (Hwy 3837 1644
14-16 to Echeta Rd) 1.700 430 Steep Channel Desian Grass 4.431 107 46.194
Sub-Total $2,531,304
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URS

Table 7-1-CU
Culvert Cost Estimate
Stonepile Alternative - Conveyance

Necessary End
Facility for Culvert Section
Facility Future 100- | Future 100- Length | unit Cost Unit
Number Road Crossing Channel and Reach Existing Size yr Flow (cfs)| year Flow Number of Culverts (fty* (%) Cost ($) | Total Cost ($)
5890 add CBC 9-12' x
5-209 E 2nd St Stonepile Creek CBC3-8x9.5 8', L=850" 9 850 1,400 40,000 10,750,000
* Length is based on Future Land Use Road widths Sub-Total $10,750,000
Table 7-2-CU

Culvert Cost Estimate
Stonepile Alternative - Detention

Necessary End
Facility for Culvert Section
Facility Future 100- | Future 100- Length | unit Cost = Unit
Number Road Crossing Channel and Reach Existing Size yr Flow (cfs)| year Flow Number of Culverts (ft)* (%) Cost ($)| Total Cost ($)
5-207 Church Ave Stonepile Creek 2-48"CMP 1173 CBC3-10'x3.5' 3 60 850 40,000 193,000
266 Add 2-72" RCP
5-217 BNSF RR Stonepile Creek None to Bridge 2 160 750 40,000 280,000
2808 Add CBC 97"
5-226 Burma Ave Stonepile Creek CMP 4-66" and CBC 10'x 5' 2 90 850 40,000 193,000
5-229 Commercial Dr Stonepile Creek CBC 10'x4' 1642 CBC2 - 10'x5' 2 125 850 40,000 252,500
5-232 Newton Rd Stonepile Creek RCP 1 - 48" Arch 1122 CBC 6 - 10'x4' 6 110 850 40,000 601,000
5-201 S. Garner Lake Rd. Stonepile Creek BCB 2 - 12x6' 1483 CBC 12'x6' 1 145 1,300 40,000 228,500
* Length is based on Future Land Use Road widths Sub-Total  $1,748,000
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Storage
Volume
Detention Name (ac-ft)
Unit costs
90
Tributary 505 Detention 27.00
Tributary 506 Detention 29.92
27.00
Upper Beltway 201.00
Burlington Lake 543

URS Corporation 2/22/2013

Excavation

(9]

<10,000CY :
>10,000CY :

152,628
23,487
374,619
16,642
152,904
0

Excavation
Cost ($)

8.00
5.00
763,142
117,436
1,873,093
83,210
764,518
0

Embankment

(9]

1,224
26285.85
9313.77
15034.00
92990.00
0

Embankment
Cost ($)
22.00

26,930
578,289
204,903
330,748

2,045,780
0

Reveg.
Area (SF)

928,243

344,918

648,461

211,354

838,029
0

Table 7-2-D
Detention Facility Construction Cost Estimates
Stonepile Creek Alternative Detention |

Low Level
Length of Outlet Low Level
Topsoil Low Level Low Level Low Level CostLow Level Conveyance Qutlet
Cost at Outlet Intake Outlet Qutlet Qutlet End Conveyance  Spillway
Topsoil 4" Thick Seeding Structure/ Conveyance Conveyance Conveyance Treatment End Treatment Flow Rate Spillway
(CcY) $) Cost ($) EA ($) Structure Type Structure (ft)  Structure ($) Type Cost ($) (cfs) Cost ($) Total Cost ($)
20.00 2400 5800
11,448 228,967 51,143 5,800 14.5'x6' CBC 80 112,000 HW & WW 40,000 1154 36,300 1,264,282
4,254 85,080 19,004 5,800 18"RCP 60 92,400 HW & WW 5,000 17 15,567 918,576
7,998 159,954 35,728 5,800 24" RCP 60 3,550 HW & WW 5,000 39 15,567 2,303,595
2,607 52,134 11,645 5,800 2-7'x4' CBC 100 140,000 HW & WW 40,000 473 17,518 681,055
10,336 206,714 46,172 5,800 5'x3' CBC 100 35,000 HW & WW 40,000 237.00 15,567 3,159,552
0 0 0 5,800 9'x5' CBC 100 85,000 HW & WW 40,000 130,800
Sub-Total ~ $8,457,859
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Table X
Drop Structure Cost Estimate
Stonepile Creek Alternative Conveyance

Existing
Design Channel 100-yr |Proposed | Design | Channel
Point Flow 100-yr Flow Length | Existing | Proposed | Elevation No. of | Unit Cost | Total Cost
(cfs) [Flow (cfs)| (cfs) (ft) Slope Slope |[Change (ft)| Drops ($) ($)
5-209 5-215 to 5-209 5890 5890 6,000 1,250 0.80% 0.25% 6.875 2 84,100 168,200
Lower Stonepile Channel
5-219 Capacity (Warlow Dr. to 5354 5354 5,500 2,650 0.50% 0.20% 7.95 2 76,500 153,000
Railroad St.)
5-221 5-225 to Warlow 5354 4464 4,500 730 0.30% 0.20% 0.73 1 66,200 66,200
5-230 Hwy 14-16 to Echeta 3937 3921 4,000 430 0.70% 0.30% 1.72 1 61,100 61,100
5-231 Newton Rd. to Hwy 14-16 3571 3571 4,000 431 0.70% 0.30% 1.724 1 61,100 61,100
5-232 5-233 to Newton Rd 3573 3573 4,000 360 0.68% 0.30% 1.368 1 61,100 61,100
Lower Stonepile Channel
5-233 Capacity (DP 5-236 to DP 5- 3542 3542 4,000 1,850 0.65% 0.30% 6.475 2 61,100 122,200
233)
Lower Stonepile Channel
5-236 Capacity (DP 5-239 to DP 3348 3348 3,500 2,500 0.56% 0.35% 5.25 2 53,500 107,000
5-236)
Upper Stonepile Creek
11-200 Channel (DP 11-204 to DP 3143 3143 3,500 1,780 0.68% 0.30% 6.8 2 53,500 107,000
11-200)
Sub-Total $906,900
Table X
Drop Structure Cost Estimate
Stonepile Creek Alternative Detention
Existing
Design Channel 100-yr |Proposed | Design | Channel
Point Flow 100-yr Flow Length | Existing | Proposed | Elevation No. of | Unit Cost | Total Cost
(cfs) [Flow (cfs)| (cfs) (ft) Slope Slope |[Change (ft)| Drops ($) ($)
Lower Stonepile Channel
5-233 Capacity (DP 5-236 to DP 5- 3542 1087 1,100 1850 0.65% 0.30% 6.475 2 32,800 65,600
233)
5-232 Dp-233 to Newton Rd. 1,125 1,200 360 0.68% 0.30% 1.368 1 38,800 38,800
5-231 Newton Rd. to Hwy 14-16 1125 1200 860 0.007 0.30% 3.44 1 38,800 38,800
5-230 Highway 14-16 to Echeta 1644 1700 430 0.007 0.30% 1.72 1 38,900 38,900
5-229 Echeta to Comercial 1666 1700 1400 0.0053 0.30% 3.22 1 38,900 38,900
Sub-Total $221,000
Existing
Design Channel 100-yr | Proposed | Design | Channel
Point Flow 100-yr Flow Length | Existing | Proposed | Elevation | No.of | Unit Cost | Total Cost
(cfs) |Flow (cfs)| (cfs) (ft) Slope Slope |[Change (ft)| Drops (%) %)
5-225 Diversion Structure 4500 2897 3,000 |NA NA NA 51 1 49,000 49,000

Sub-Total  $49,000
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