URS Corporation 2/21/2013

Table 1
Construction Cost Estimates Summary
Major Basin Basin 4
Alternative Local
ltem Total Cost ($)
Channels -
Culverts 816,000

Drop Structures -
Detention Facilities -
Bridges -

Leeves -

Sub-Total (Rounded)  $816,000

30% Construction Contingency  $244,800
15% Engineering Contingency $122,400
Total (Rounded) $1,183,000
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Table 7-1-CU

Culvert Cost Estimate

Major Basin 4 Alternative - Local
End
Number Section
Design Future 100- Necessary Facility for Future 100-year of Culvert Unit Unit Cost
Point Road Crossing Channel and Reach Existing Size yr Flow (cfs) Flow Culverts |Length (ft)* | Cost ($) (%) Total Cost ($)
. ) . . 2-8'x6'CBC
4-201 Little Powder River Rd. Little Rawhide Creek 36" CMP 764 2 68 650 40,000 128,400
4-207 E. Warlow Dr. Little Rawhide Creek 3-24" CMP 420 9-4'x2'CBC 9 104 350 40,000 367,600
4-208 HW 1-90 Little Rawhide Creek | 2-24" RCP 135 2-6'x4' CBC 2 200 700 40,000 320,000
Sub-Total  $816,000

! Length is based on Future Land Use Road widths
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