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Major Basin 
Alternative Conveyance Detention Local

Item Total Cost ($) Total Cost ($) Total Cost ($)
Channels 419,654 531,147 163,700
Culverts 942,750 1,501,600 13,524,300

Drop Structures 94,400 155,600 -
Detention Facilities - - -

Bridges - - -
Leeves - - -

Sub-Total (Rounded) $1,457,000 $2,188,000 $13,688,000
30% Construction Contingency $437,100 $656,400 $4,106,400
15% Engineering Contingency $218,550 $328,200 $2,053,200

Total (Rounded) $2,113,000 $3,173,000 $19,848,000

Table 1
Construction Cost Estimates Summary

Basin 5
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Channel and Reach
Existing 100-
yr Flow (cfs)

Proposed 100-
yr Flow (cfs)

Design 
Flow (cfs)

Channel 
Length Channel Type Material

Excavation 
(CY) Unit Cost ($) Total Cost ($)

Diversion 504 Channel Capacity (DP 5-
225 to Hannum) 641 636 800 4000 Flat Channel Design Grass 31,111 83 333,118

Diversion 504 Channel Capacity 
(Hannum to Burlington Pond) 679 726 800 1300 Steep Channel Design Grass 7,800 67 86,537

Sub-Total $419,654

Channel and Reach
Existing 100-
yr Flow (cfs)

Proposed 100-
yr Flow (cfs)

Design 
Flow (cfs)

Channel 
Length Channel Type Material

Excavation 
(CY) Unit Cost ($) Total Cost ($)

Diversion 504 Channel Capacity (DP 5-
225 to Hannum) 641 1704 1,700 4000 Flat Channel Design Grass 55,111 98 391,491

Diversion 504 Channel Capacity 
(Hannum to Burlington Pond) 679 1704 1,700 1300 Steep Channel Design Grass 13,397 107 139,656

Sub-Total $531,147

Major Basin 5 Alternative - Conveyance 

Major Basin 5 Alternative - Detention

Table 7-1-CH
Channel Cost Estimates

Table 7-2-CH
Channel Cost Estimates
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Design 
Point Road Crossing

Channel and 
Reach Existing Size

Future 100-
yr Flow (cfs)

Necessary Facility for Future 
100-year Flow

Number 
of 

Culverts
Culvert 

Length (ft)1
Unit 

Cost ($)

End 
Section 

Unit Cost 
($) Total Cost ($)

5-247 Hannum Rd.
Lower Stone Pile 

Creek CMP 2-5' 727
2- 10' x 5' CBC

2 90 850 40,000 193,000
5-236 I-90 Tributary 506 CMP 1 - 6' 351 8'x6' CBC 1 285 650 40,000 225,250
5-239 I-90 Tributary 505 CMP 1 - 6' 591 2 -9'x5' CBC 2 285 850 40,000 524,500

Sub-Total $942,750

Facility 
Number Road Crossing

Channel and 
Reach Existing Size

Future 100-
yr Flow (cfs)

Necessary Facility for Future 
100-year Flow

Number 
of 

Culverts
Culvert 

Length (ft)1
Unit 

Cost ($)

End 
Section 

Unit Cost 
($) Total Cost ($)

5-247 Hannum Rd.
Lower Stone Pile 

Creek CMP 2-5' 1,704 Culvert Replacement w/ 4-9'x5' 4 100 850 40,000 380,000

5-243
Lower Stone Pile 

Creek none 1,704 Culvert Replacement w/ 4-9'x5' 4 120 850 40,000 448,000

5-243
Lower Stone Pile 

Creek none 300 Add 72" RCP 1 1980 320 40,000 673,600

Sub-Total $1,501,600

Major Basin 5 Alternative - Detention

Table 7-1-CU
Culvert Cost Estimate

Major Basin 5 Alternative - Conveyance

Table 7-2-CU
Culvert Cost Estimate
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Channel
Existing 100-
yr Flow (cfs)

Proposed 
100-yr Flow 

(cfs)
Design 

Flow (cfs)
Channel 

Length (ft)
Existing 

Slope
Proposed 

Slope
Elevation 

Change (ft)
No. of 
Drops

Unit Cost 
($)

Total Cost 
($)

Diversion 504 Channel Capacity 
(Hannum to Burlington Pond) 679 726 800 1,300 1.40% 0.20% 15.6 4 23,600 94,400

Sub-Total $94,400
30% Construction Contingency $28,320
15% Engineering Contingency $14,160

Total $136,880

Channel
Existing 100-
yr Flow (cfs)

Proposed 
100-yr Flow 

(cfs)
Design 

Flow (cfs)
Channel 

Length (ft)
Existing 

Slope
Proposed 

Slope
Elevation 

Change (ft)
No. of 
Drops

Unit Cost 
($)

Total Cost 
($)

Diversion 504 Channel Capacity 
(Hannum to Burlington Pond) 679 1,700 1,700 1,300 1.40% 0.20% 15.6 4 38,900 155,600

Sub-Total $155,600

Table X
Drop Structure Cost Estimate

Major Basin 5 Alternative - Conveyance

Major Basin 5 Alternative - Detention
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