URS Corporation 2/21/2013

Table 1
Construction Cost Estimates Summary
Major Basin Basin 3
Alternative Local
ltem Total Cost ($)
Channels -
Culverts 20,152

Drop Structures -
Detention Facilities -
Bridges -

Leeves -

Sub-Total (Rounded) $20,000

30% Construction Contingency $6,000
15% Engineering Contingency $3,000
Total (Rounded) $29,000

C:\Users\michaelw\Desktop\Website\Appendix E\1 - Alternatives Analysis\COG_SWMP_CostEst_Basin3.xIsm-Summary-



URS

Table 7-1-CU
Culvert Cost Estimate
Major Basin 3 Alternative - Local

End
Number Section
Design Future 100- Necessary Facility for Future 100-year of Culvert Unit Unit Cost
Point Road Crossing Channel and Reach Existing Size yr Flow (cfs) Flow Culverts |Length (ft)* | Cost ($) (%) Total Cost ($)
Dry Fork L_ittle Powder 2-36" RCP
3-205 Kluver Rd. River 24" CMP 109 2 88 102 2,200 20,152
* Length is based on Future Land Use Road widths Sub-Total $20,152
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