Construction Cost Estimates Summary

Major Basin Basin 11

Alternative Local
ltem Total Cost ($)
Channels -
Culverts 802,810

Drop Structures -
Detention Facilities -
Bridges -

Leeves -

Sub-Total (Rounded)  $803,000

30% Construction Contingency  $240,900
15% Engineering Contingency $120,450
Total (Rounded) $1,164,000
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Table 7-1-CU
Culvert Cost Estimate
Major Basin 11 Alternative - Conveyance

End
Number Section
Design Future 100- Necessary Facility for Future 100-year of Culvert Unit Unit Cost
Point Road Crossing Channel and Reach Existing Size yr Flow (cfs) Flow Culverts |Length (ft)* | Cost ($) (%) Total Cost ($)
) . Add 1- 36" CMP
11-211 Railroad & Echeta Rd Tributary 1104 36" CMP, 123.4' 79 1 125 102 2,200 14,950
11-212 Railroad & Echeta Rd Tributary 1102 42" CMP, L= 155.8' 399 12'x5' CBC 1 155 1,300 40,000 241,500
11-221 Railroad & Echeta Rd Tributary 1106 No structure, L= 320' 54 42" RCP 1 320 122 2,600 41,640
11-203 1-90 Tributary 1102 3-54" CMP 519 2-12'x4' CBC 2 172 1,300 40,000 487,200
11-210 Centennial Dr. Tributary 1102 18" CMP 245 Add 24" RCP 1 60 62 1,400 5,120
11-220 Centennial Dr. Tributary 1104 No structure 25 36" RCP 1 100 102 2,200 12,400

Sub-Total ~ $802,810
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