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Major Basin Basin 11
Alternative Local

Item Total Cost ($)
Channels -
Culverts 802,810

Drop Structures -
Detention Facilities -

Bridges -
Leeves -

Sub-Total (Rounded) $803,000
30% Construction Contingency $240,900
15% Engineering Contingency $120,450

Total (Rounded) $1,164,000

Table 1
Construction Cost Estimates Summary
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Design 
Point Road Crossing Channel and Reach Existing Size

Future 100-
yr Flow (cfs)

Necessary Facility for Future 100-year 
Flow

Number 
of 

Culverts
Culvert 

Length (ft)1
Unit 

Cost ($)

End 
Section 

Unit Cost 
($) Total Cost ($)

11-211 Railroad & Echeta Rd Tributary 1104 36" CMP, 123.4' 79
Add 1- 36" CMP

1 125 102 2,200 14,950

11-212 Railroad & Echeta Rd Tributary 1102 42" CMP, L= 155.8' 399 12'x5' CBC 1 155 1,300 40,000 241,500

11-221 Railroad & Echeta Rd Tributary 1106 No structure, L= 320' 54 42" RCP 1 320 122 2,600 41,640
11-203 I-90 Tributary 1102 3-54" CMP 519 2-12'x4' CBC 2 172 1,300 40,000 487,200
11-210 Centennial Dr. Tributary 1102 18" CMP 245 Add 24" RCP 1 60 62 1,400 5,120
11-220 Centennial Dr. Tributary 1104 No structure 25 36" RCP 1 100 102 2,200 12,400

Sub-Total $802,810

Table 7-1-CU
Culvert Cost Estimate

Major Basin 11 Alternative - Conveyance
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