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Major Basin Basin 3
Alternative Local

Item Total Cost ($)
Channels -
Culverts 20,152

Drop Structures -
Detention Facilities -

Bridges -
Leeves -

Sub-Total (Rounded) $20,000
30% Construction Contingency $6,000
15% Engineering Contingency $3,000

Total (Rounded) $29,000

Table 1
Construction Cost Estimates Summary
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Design 
Point Road Crossing Channel and Reach Existing Size

Future 100-
yr Flow (cfs)

Necessary Facility for Future 100-year 
Flow

Number 
of 

Culverts
Culvert 

Length (ft)1
Unit 

Cost ($)

End 
Section 

Unit Cost 
($) Total Cost ($)

3-205 Kluver Rd.
Dry Fork Little Powder 

River 24" CMP 109
2-36" RCP

2 88 102 2,200 20,152

1  Length is based on Future Land Use Road widths Sub-Total $20,152

Table 7-1-CU
Culvert Cost Estimate

Major Basin 3 Alternative - Local
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