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Major Basin Basin 4
Alternative Local

Item Total Cost ($)
Channels  - 
Culverts 816,000

Drop Structures -
Detention Facilities -

Bridges -
Leeves -

Sub-Total (Rounded) $816,000
30% Construction Contingency $244,800
15% Engineering Contingency $122,400

Total (Rounded) $1,183,000

Table 1
Construction Cost Estimates Summary
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Design 
Point Road Crossing Channel and Reach Existing Size

Future 100-
yr Flow (cfs)

Necessary Facility for Future 100-year 
Flow

Number 
of 

Culverts
Culvert 

Length (ft)1
Unit 

Cost ($)

End 
Section 

Unit Cost 
($) Total Cost ($)

4-201 Little Powder River Rd. Little Rawhide Creek 36" CMP 764
2- 8' x 6' CBC

2 68 650 40,000 128,400

4-207 E. Warlow Dr. Little Rawhide Creek 3-24" CMP 420 9- 4' x 2' CBC 9 104 350 40,000 367,600

4-208 HW I-90 Little Rawhide Creek 2-24" RCP 135 2- 6' x 4' CBC 2 200 700 40,000 320,000

1  Length is based on Future Land Use Road widths Sub-Total $816,000

Table 7-1-CU
Culvert Cost Estimate

Major Basin 4 Alternative - Local


	-Summary-
	-Culverts-

